60 North Ramona Road
Myerstown, PA 17067

UNT TO TULPEHOCKEN CREEK BANK STABILIZATION PROJECT
REQUEST FOR CONTRACTOR PREQUALIFICATION

PROJECT NO.: 008-020-019

PRE-QUALIFICATION RESPONSE DUE DATE: August 10, 2022, at 10:00 a.m. EST

IMPORTANT NOTICE TO ALL APPLICANTS

Read this document in its entirety and submit the required information in
the format described in this Request for Pre-Qualification.

CONTRACTOR ELIGIBILITY:

This prequalification is open to those Contractors that satisfy the
minimum qualifications stated herein.

Failure to answer all of the following questions may result in disqualification. If
prospective Contractor has any questions, contact the Township’s Contract
Administrator listed herein. Completing this questionnaire does not guarantee
prequalification. Jackson Township reserves the unqualified right to reject any non-
responsive and/or non-conforming prequalification applications and to waive
informalities.
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1. INTRODUCTION

1.1 Prequalification Overview

Jackson Township (hereinafter, “Township”) has established a prequalification for general contractors that elect
to bid on the UNT To Tulpehocken Creek Bank Stabilization Project. The prequalification process requires
applicants to submit financial information, work/project history, and relevant experience that Jackson Township
will use to determine if the applicant is qualified to bid on the proposed bank stabilization project. The
prequalification will remain valid until the bid is let for the project. If the bid let date does not occur within twelve
(12) calendar months from the date a contractor becomes prequalified, the Township may require applicants to
renew their prequalification status.

1.2 Project Description

The proposed floodplain restoration project is located in Jackson Township, Lebanon County, Pennsylvania,
along an Unnamed Tributary to the Tulpehocken Creek, beginning approximately 50 feet south of West Main
Avenue and continuing downstream approximately 1,700 linear feet to just north of the tributary’s confluence to
the Tulpehocken Creek.

This project extends through three properties owned by JK&B, Inc. The purpose of this project is to provide
connection between the stream and floodplain, reduce streambank erosion, and improve riparian habitat by
creating a floodplain wetland bench and sloping back the streambanks. The project is part of Jackson
Township’s Pollution Reduction Plan for their Municipal Separate Storm Sewer System (MS4) Permit.

Preliminary project drawings are posted on the Township’s website for information purposes only. However,
these drawings are not intended for construction and shall not be used as a basis for bidding construction
services. Following the prequalification process, an advertisement and invitation to bid will be published in the
local newspaper and prequalified contractors will be invited to submit bids for construction.

1.3 General Prequalification Requirements

Pursuant to Pennsylvania’s Consolidated Statues, Title 62, Part I. Commonwealth Procurement Code, §532
(Prequalification of bidders and offerors), Jackson Township is seeking general contractors with proven
experience constructing stream and/or floodplain restoration projects using legacy sediment removal floodplain
restoration design principles. The proposed stream restoration will establish a floodplain bench, grade back
vertical streambanks and establish a diverse native plant community to reduce streambank erosion and improve
habitat. Currently, streambanks are vertical and actively eroding. This project will achieve a sediment load
reduction for Jackson Township that will be applied to their Pollutant Reduction Plan as part of their MS4 Permit.

Prospective contractors must complete bidder prequalification requirements to demonstrate that they have
experience constructing stream and/or floodplain restorations. Prospective contractors shall have floodplain
restoration experience in the mid-Atlantic region using legacy sediment removal techniques and demonstrate
experience with installing woody debris structures, and native riparian plantings. Additionally, prospective
contractors must demonstrate that they will provide sufficient equipment to complete the project in an
expeditious manner.

The prequalification requirements shall include the firm’'s general approach to stream and/or floodplain
restoration construction, identify key staff that will work directly on the project, and include descriptions of five
(5) stream and/or floodplain restoration construction projects demonstrating their experience with using legacy
sediment removal construction techniques. Any contractor that is determined to be prequalified is not
guaranteed to be awarded a contract for the project.

General contractors seeking prequalification shall review and follow the information and instructions contained
in this application. For additional information, contact Stephen Sherk at 717-272-7110, ext. 103 or via email at
ssherk@steckbeck.net.
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1.4 Objective

The objective of the Request for Pre-Qualification (RFPQ) is to identify responsible general contractors who
meet the Township’s qualification requirements to provide the goods and/or services outlined in this RFPQ to
the Township. All qualified contractors are invited to participate by submitting responses, as further defined
within this RFPQ.

This RFPQ will not result in contract award. Instead, this RFPQ will establish a list of all qualified contractors
who will be eligible to submit bids on a future solicitation for this project.
1.5 Minimum Qualifications

The contractor shall have an established federal employee identification number (EIN) and shall have been in
the business of general contracting for a minimum of five (5) years.

Contractors who do not meet these minimum qualifications will be rejected as non-responsive and will not
receive further consideration. Any submittal that is rejected as non-responsive will not be evaluated or scored.
1.6 Definitions

Definitions for the purposes of this RFPQ include:

Business Days. The normal days of operation for Jackson Township; specifically, Monday through Friday, from
7:00 AM to 3:30 PM, excluding certain holidays and election days.

Designer. Individual, company, or firm responsible for the project design, construction management, and
administration of construction contracts associated with this pre-qualification.

Contractor. Individual or company, or firm submitting a pre-qualification package for this project.

Request for Pre-Qualifications (RFPQ). Formal procurement document in which services needed are identified
and firms are invited to provide their qualifications to provide the services.

Submittal. A contractor’s submitted response to this RFPQ.
Township. Jackson Township.

Township Engineer. Steckbeck Engineering & Surveying, Inc.

2. PRE-QUALIFICATION PROCEDURES

2.1 Township Contract Administrator

The Township Engineer is the Township’s sole point of contact in the Township for this prequalification. All
communication between the contractor and the Township upon receipt of this RFPQ shall be with the Township
Engineer.

Direct all inquiries concerning this Request for Pre-Qualification in writing via email to:

Name Stephen Sherk, P.E.

Company: Steckbeck Engineering & Surveying, Inc.

Street Address 279 N. Zinns Mill Road, Suite A
Lebanon, PA, 17042

E-Mail Address ssherk@steckbeck.net

Any other communication will be considered unofficial and non-binding on the Township. Contractors are to
rely on written statements issued by the Township Engineer. Communication directed to parties other than the
Township Engineer may result in disqualification of the contractor.
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2.2 Schedule of Pre-Qualification Activities

The Township reserves the right to revise the following schedule:

Activity Date Time (EST)
Issue Request for Qualifications July 22, 2022 8:00 a.m.
Pre-qualification submittals due August 19, 2022 10:00 a.m.
Completion of RFPQ Review September 9, 2022 5:00 p.m.
Notice of Prequalification Status September 16, 2022 5:00 p.m.

2.3 Pre-Qualification Submittals

Contractors are required to submit one (1) original hardcopy, two (2) hardcopies and one (1) digital copy of their
RFPQ submittal. Contractors may submit the digital copy on a thumb drive; PDF format is required. The
submittal, whether mailed or hand delivered, must arrive at Jackson Township, 60 North Ramona Road,
Myerstown, PA 17067, no later than 10:00 a.m., Eastern Standard Time, on the submittal due date.
When preparing a response, the supplier must consider the following instructions:

1. Use the prequalification form provided in Section 4 to prepare your response. Enter your responses
directly into the form’s worksheet. Unless otherwise directed, do not insert “see attached file” (or similar
statements) in the worksheet to reference separate documents.

2. Answer each question in sufficient detail for evaluation while using judgment with regards to the length
of response.

Proofread your response and make sure it is accurate and readily understandable.

4. The RFPQ response must provide information in the same order as presented in this document with
the same headings. This will not only be helpful to the evaluators but should assist the contractor in
preparing a thorough response.

This section prescribes the mandatory format for the presentation of information in response to this RFPQ. For
the contractor's RFPQ submittal to be considered, each contractor must provide the following components in
the order listed:

1. Cover Letter

2. Completed Prequalification Form

3. Letter from bonding company with information requested in Section 4.1.c
4. Certificate of Insurance

5. Financial Statement

The contractor's RFPQ submittal shall be delivered to the Township at the address specified above in an
opaque envelope clearly labeled as “UNT to Tulpehocken Creek Bank Stabilization Project — General
Contractor Application for Prequalification.”

Contractors mailing their RFPQ submittal should allow normal mail delivery time to ensure timely receipt of their
submittals by the Township Engineer. Contractors assume the risk for the method of delivery chosen. The
Township assumes no responsibility for delays caused by any delivery service.

RFPQ submittals sent to the Township via electronic means, including but not limited to email, in response to
this RFPQ will not be accepted.

Late submittals will not be accepted and will be automatically disqualified from further consideration.
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2.4 Confidentiality

All submittals and any accompanying documentation become the property of the Township and will not be
returned. All information received shall remain confidential to the extent permitted by law.

2.5 Responsiveness

All submittals will be reviewed by the Township Engineer to determine compliance with administrative
requirements and instructions specified in this RFPQ. The contractor is specifically notified that failure to comply
with any part of the RFPQ may result in rejection of the submittal as non-responsive.

The Township also reserves the right, however, at its sole discretion to waive minor administrative irregularities.

2.6 Costs to Prepare RFPQ

The Township will not be liable for any costs incurred by the contractor in preparation of a submittal, inconduct
of a presentation, or any other activities related to responding to this RFPQ.

2.7 No Obligation to Contract

This RFPQ does not obligate the Township to contract for services specified herein. The pre-qualified
contractors will receive a separate bid solicitation for the construction of the project.

2.8 Rejection Of Submittals

The Township reserves the right at its sole discretion to reject any and all submittals received without penalty
and not to issue a contract as a result of this RFPQ.

2.9 Completion Of Review

The Township will complete reviews of all RFPQ Submittals and provide notice to all contractors in accordance
with the schedule of prequalification activities from Section 2.2.

3. EVALUATION OF PRE-QUALIFICATION SUBMITTALS

3.1 Evaluation

Responsive submittals will be evaluated in accordance with the requirements stated in this solicitation and any
addenda issued. The evaluation of submittals shall be accomplished by an evaluation team to be designated
by the Township, which will determine the ranking of the submittals.

3.2 Scoring
All pre-qualification submittals will be evaluated using a pre-qualifications matrix. The matrix is divided into three
sections:

Section 1. Minimum Requirements Zero points; must meet minimum requirements to

proceed to Section 2

Section 2. General Requirements up to 50 points; need 40 to proceed to Section 3

Section 3. Project-specific Requirements up to 50 points

Section 4. Signature Form zero points; any submittal not signed will be disqualified

The maximum possible score will be 100 points. Submittals receiving a score of at least 70 points will be deemed
pre-qualified.
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3.3 Notification

Notice of approval or denial of prequalification will be made by the Township within five (5) business days of
such determination by registered mail, certified mail, or other legally valid method.

The Township will maintain a registry of all contractors prequalified to bid on the UNT to Tulpehocken Creek
Bank Stabilization Project. This registry will show the name, address, phone number, and email of the
contractor; the date the contractor was deemed qualified; and the prequalification expiration date. All other
information submitted by contractors will remain confidential to the fullest extent allowed by law. This registry
will be posted on the Township’s website.

https://jacksontownship-pa.gov

Upon completion of the Township’s review of the prequalification information submitted by the contractor, a
decision will be made to either approve or deny the prequalification application. All contractors seeking
prequalification will be notified of the Township’s decision, in writing, within five (5) business days of such
determination. Any contractor denied prequalification may request, in writing, a review of such decision with
the Township Engineer. This request must occur within five (5) business days of the contractor’s receipt of the
Township’s notice of denial.
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4. GENERAL CONTRACTOR PREQUALIFICATION FORM

Project Name: UNT to Tulpehocken Creek Bank Stabilization Project
Municipality: Jackson Township, Lebanon County
Designer: Land Studies, Inc.

Submitted to:

Jackson Township
60 North Ramona Road
Myerstown, PA 17067

4.1 Minimum Requirements

4.1.a General Company Information

Provide the following information company information.

Company Name

Physical Address

Mailing Address:

City: State:

Zip Code:

Telephone:

Fax:

Primary Contact Name:

Primary Contact Email:

Secondary Contact Name:

Secondary Contact Email:

4.1.b Business Type and Company Officers

Check the box matching business type and provide company officer information.

Corporation

Partnership

Limited Liability Company

Sole Proprietor

Joint Venture

Company Officers

Title Full Name

Years of Service

Jackson Township — Request for Contractor Prequalification
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4.1.c Bonding

Your surety company’s bond rating must be rated “A” or better under the A.M. Best Credit Rating system
or the Federal Treasury List. Provide a letter from your surety company, on the company's letterhead,
indicating the following:

e Surety company's name.

e Surety company’s address.

e Your company's aggregate work capacity (the maximum amount of work your company
is capable of undertaking for any and all projects).

e Your company’s single limit (the estimated cost of a single project that your company
is capable of undertaking).

e Surety company’s bond rating.

e Surety company's representative’s contact information.

4.1.c.(1) Have you provided a letter from your surety company describing your company’s bonding
capacity?
No

Yes

4.1.c.(2) In the last five years, have any funds been expended by a surety company on your
company’s behalf?

No

__Yes Ifyes, provide an explanation below:

4.1.d Litigation/Claims

4.1.d.(1) Has your company been involved in any suits, bankruptcy filings, or arbitration proceedings
within the last five years?

No

__Yes If yes, provide explanation:

4.1.d.(2) Are there currently any judgments, claims, arbitration proceedings or suits pending or
outstanding against your company, its officers, owners, or agents?

No

__Yes If yes, provide explanation:

Jackson Township — Request for Contractor Prequalification
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4.1.e Insurance

In order to prequalify, contractor must indicate that they can provide evidence of insurance coverage as

follows:

1. Workmen's Compensation:

a.
b.

C.

State

Applicable Federal (e.g., Longshoreman’s)
Employer Liability:

Each Accident

Disease Policy Limit

Disease Each Employee

Statutory
Statutory

$500,000
$500,000
$500,000

2. Contractor's General Liability shall include completed operations and product liability coverages and
eliminate the exclusion with respect to property under care, custody and control of contractor.

a.

b
c.
d

General Aggregate

Products — Completed Operations Aggregate
Personal and Advertising Injury

Each Occurrence

(Bodily Injury and Property Damage)

$2,000,000
$2,000,000
$1,000,000
$1,000,000

Property Damage Liability Insurance will provide explosion, collapse, and underground coverage

where applicable
Excess or Umbrella Liability (list underlying coverages)
1) General Aggregate

2) Each Occurrence

3. Automobile Liability:

a.

C.

Bodily Injury:

Each Person

Each Accident
Property Damage
Each Accident
Combined Single Limit

$5,000,000
$5,000,000

$1,000,000
$1,000,000
$1,000,000
$1,000,000
$1,000,000

4. Contractual Liability coverage shall provide coverage for not less than the following amounts:

a.
b.

Aggregate

Each Occurrence

$2,000,000
$1,000,000

The insurance certificate must have a 30-day notice cancellation clause.

Have you attached a copy of your insurance certificate?

Yes

No

Jackson Township — Request for Contractor Prequalification
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4.1.f Completion of Work/Charges/Barred from Bidding/USACE
4.1.f.(1) Inthe last five years has your company failed to complete work awarded to it?

No

__Yes If yes, provide the following information on a separate page for each instance.

Project name

Contract amount

Contract year(s)

Owner contact information

Designer name and contact information
Reason(s) for not completing the work
Supporting documentation

4.1.f.(2) Does your present company, its owner(s), officers, or agents have any civil judgments
and/or criminal history?

No

__Yes If yes, provide the following information:

Project Name Year Reason

4.1.f.(3) Has your present company, its officers, or owners ever been debarred, disqualified, or
suspended by any government agency?

No

__Yes If yes, provide the following information:

Project Name Case Number Year Reason
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4.15.(4)

In the last five years has your company been issued a Cease-and-Desist Order by the US

Army Corps of Engineers?

No

__Yes If yes, provide the fol

lowing information;

Project Name

Case Number

Reason for Order

Resolution

4.2 General Requirements

4.2.a Company History

4.2.a.(1) Has your company operated under any names other than the name listed in Section 4.1.a.
General Company information?

No

__Yes If yes provide the foll

owing information:

Company Type Number of
Corp.. Partnershi Date | NUmberof | e time
Company name Company Address (Corp., Partnership, ; years in
Proprietorship, Established busi permanent
usiness
etc.) employees
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4.2.b Workload and Staffing

4.2.b.(1) Provide the following information for your firm’s current contracts:

Project Name

Owner

Contract Dollar
Value

Percent
Complete

Project Description

Jackson Township — Request for Contractor Prequalification
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4.2.b.(2) List your company’s key personnel involved in the above listed projects.

Project Name

Key Personnel Name

Personnel’s role

Jackson Township — Request for Contractor Prequalification
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4.2.0.3)

4.2.0.(4)

Are the key personnel listed in 2.b(2) assigned to any other projects for which bidding and

contracting is pending?

No

__Yes Ifyes, describe the general availability and qualifications of potential substitutes

below:

List any staff certifications and/or licenses held by company personnel that may be
applicable to the proposed scope of work:

Personnel Name

Personnel Role

Certification/License Name

Expiration Date

Jackson Township — Request for Contractor Prequalification
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4.2.c Quality Control/Administration

4.2.c.(1) Describe the company’s work inspection and approval procedures:

4.2.c.(2) Describe management procedures for processing Requests for Information (RFI's), shop
drawings, submittals, value engineering, change orders, proposals, and requests for
deviations. Identify key personnel assigned to these or other special issues.

4.2.c.(3) Describe company’s approach to dispute and claims resolution.

4.2.d Financials

4.2.d.(1) Attach financial statement for the most recent fiscal year. Contractor must submit financial
data to be considered for prequalification.

Have you attached a financial statement?

Yes

__No If no, provide explanation:

4.2.e Liquidated Damages/Claims
4.2.e.(1) Inthe last five years has your company paid liquidated damages on a project?

No

__Yes If yes, provide the following information on a separate sheet for each instance:

Project name

Contract amount

Contract year(s)

Owner contact information

Designer name and contact information
Reason(s) for paying liquidated damages
Supporting documentation
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4.2.e.(2) Inthe last five years has your company filed a claim for any contracts?

No

__Yes If yes, provide the following information on a separate sheet for each instance:

Project name

Contract amount

Contract year(s)

Owner contact information

Outcome of claim(s)
Supporting documentation

4.2.f Permit Compliance

Designer name and contact information
Reason(s) for filing claim(s)

4.2.f.(1) In the last five years has your company been issued a Notice of Violation and/or fine by

any governmental agency?

No

__Yes If yes, provide the following information on a separate sheet for each

instance:

Project name

Contract amount

Contract year(s)

Owner contact information

Resolution

4.3 Project Specific Requirements

4.3.a Project Information

Designer name and contact information
Reason(s) for Notice of Violation

Complete the attached information sheets for up to five (5) similar projects. The similar projects should have
been completed within the last ten (10) years, at least one of which within the last five (5) years. Firms are
strongly encouraged to highlight projects that match the region, watershed, and type of work in the Project

Information Sheet attached below:
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Project Information Sheet

Project Name,
Municipality, County,

State:
. Design Bid Design Full .

Contract Type: 2 Build O Build " Delivery L Other
Project Watershed: 0 CBigjsapeake 0 g::/aware 0 Other:

. . Stream Floodplain .
Project Type: N Restoration N Restoration/Reconnection O Wetlands Restoration

Acres Acres
Linear Feet Treated: Treated: Treated:

Project Requirements:

[ Floodplain, Wetland Grading
[ Removal of Legacy Sediment
[1 In-Stream Structure Installation
] Streambank Stabilization

[ Other

Owner Name/
Representative:

Designer Name/
Representative:

Contract Dollar Value:

Number of Change
Orders Approved with
Explanation/Reason:

Project Schedule:

Project Staff:

Sub-Contractor(s)
Reference

Sub-Contractor(s)
Reference

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Award Amount:
Change Order(s) Amount:
Final Contract Amount:
Quantity:

Total Cost:

Total Additional Days:
Reason(s):

State Date:
Scheduled Completion Date:
Actual Completion Date:
Contract Manager:
Site Superintendent:
Operator(s):

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:

Jackson Township — Request for Contractor Prequalification
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Project Information Sheet

Project Name,
Municipality, County,

State:
. Design Bid Design Full .

Contract Type: 2 Build O Build " Delivery L Other
Project Watershed: 0 CBigjsapeake 0 g::/aware 0 Other:

. . Stream Floodplain .
Project Type: N Restoration N Restoration/Reconnection O Wetlands Restoration

Acres Acres
Linear Feet Treated: Treated: Treated:

Project Requirements:

[ Floodplain, Wetland Grading
[ Removal of Legacy Sediment
[1 In-Stream Structure Installation
] Streambank Stabilization

[ Other

Owner Name/
Representative:

Designer Name/
Representative:

Contract Dollar Value:

Number of Change
Orders Approved with
Explanation/Reason:

Project Schedule:

Project Staff:

Sub-Contractor(s)
Reference

Sub-Contractor(s)
Reference

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Award Amount:
Change Order(s) Amount:
Final Contract Amount:
Quantity:

Total Cost:

Total Additional Days:
Reason(s):

State Date:
Scheduled Completion Date:
Actual Completion Date:
Contract Manager:
Site Superintendent:
Operator(s):

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
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Project Information Sheet

Project Name,
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State:
. Design Bid Design Full .

Contract Type: 2 Build O Build " Delivery L Other
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. . Stream Floodplain .
Project Type: N Restoration N Restoration/Reconnection O Wetlands Restoration

Acres Acres
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Project Requirements:

[ Floodplain, Wetland Grading
[ Removal of Legacy Sediment
[1 In-Stream Structure Installation
] Streambank Stabilization

[ Other

Owner Name/
Representative:

Designer Name/
Representative:

Contract Dollar Value:

Number of Change
Orders Approved with
Explanation/Reason:

Project Schedule:

Project Staff:

Sub-Contractor(s)
Reference

Sub-Contractor(s)
Reference

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Award Amount:
Change Order(s) Amount:
Final Contract Amount:
Quantity:

Total Cost:

Total Additional Days:
Reason(s):

State Date:
Scheduled Completion Date:
Actual Completion Date:
Contract Manager:
Site Superintendent:
Operator(s):

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:

Jackson Township — Request for Contractor Prequalification
UNT to Tulpehocken Creek Bank Stabilization Project
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Project Information Sheet

Project Name,
Municipality, County,

State:
. Design Bid Design Full .

Contract Type: 2 Build O Build " Delivery L Other
Project Watershed: 0 CBigjsapeake 0 g::/aware 0 Other:

. . Stream Floodplain .
Project Type: N Restoration N Restoration/Reconnection O Wetlands Restoration

Acres Acres
Linear Feet Treated: Treated: Treated:

Project Requirements:

[ Floodplain, Wetland Grading
[ Removal of Legacy Sediment
[1 In-Stream Structure Installation
] Streambank Stabilization

[ Other

Owner Name/
Representative:

Designer Name/
Representative:

Contract Dollar Value:

Number of Change
Orders Approved with
Explanation/Reason:

Project Schedule:

Project Staff:

Sub-Contractor(s)
Reference

Sub-Contractor(s)
Reference

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Award Amount:
Change Order(s) Amount:
Final Contract Amount:
Quantity:

Total Cost:

Total Additional Days:
Reason(s):

State Date:
Scheduled Completion Date:
Actual Completion Date:
Contract Manager:
Site Superintendent:
Operator(s):

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
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Project Information Sheet

Project Name,
Municipality, County,

State:
. Design Bid Design Full .

Contract Type: 2 Build O Build " Delivery L Other
Project Watershed: 0 CBigjsapeake 0 g::/aware 0 Other:

. . Stream Floodplain .
Project Type: N Restoration N Restoration/Reconnection O Wetlands Restoration

Acres Acres
Linear Feet Treated: Treated: Treated:

Project Requirements:

[ Floodplain, Wetland Grading
[ Removal of Legacy Sediment
[1 In-Stream Structure Installation
] Streambank Stabilization

[ Other

Owner Name/
Representative:

Designer Name/
Representative:

Contract Dollar Value:

Number of Change
Orders Approved with
Explanation/Reason:

Project Schedule:

Project Staff:

Sub-Contractor(s)
Reference

Sub-Contractor(s)
Reference

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Award Amount:
Change Order(s) Amount:
Final Contract Amount:
Quantity:

Total Cost:

Total Additional Days:
Reason(s):

State Date:
Scheduled Completion Date:
Actual Completion Date:
Contract Manager:
Site Superintendent:
Operator(s):

Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
Firm/Organization:
Name of Representative:
Phone Number:
Email Address:
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5. Signature Page
By signing this document, you are acknowledging that all answers are true and correct to the best of your
knowledge. You acknowledge that you understand all Township policies and procedures regarding contractor
prequalification.

Submitted by:

Print Name and Title of Authorized Company Officer

Company Name (as registered w/ PA Department of State or IRS):

Physical Address:

Mailing Address:

Phone of Signatory:

Email of Signatory:

Dated this day of:

Submitted by:

Signature by Authorized Representative

Notary Certification:

Commonwealth of Pennsylvania

County

I, a Notary Public of the aforesaid County and State, certify that ,

personally, appeared before me this day and acknowledged the execution of the foregoing instrument.

Witness my hand and official seal, this the day of , 20

Signature of Notary Public

My Commission Expires , 20

Jackson Township — Request for Contractor Prequalification
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6. PRE-QUALIFICATION RATINGS MATRIX FOR GENERAL CONTRACTORS

Contractor Name: Date of Evaluation:
4.1. MINIMUM REQUIREMENTS (Must meet minimum requirements to proceed to Section 2.) YES NO
4.1.a Was the General Company Information section complete?
4.1.b Was the Business Type section complete?
4.1.c.(1) | Was the Bonding Letter acceptable?
4.1.c.(2) | Funds Expended by Surety? If yes is the explanation acceptable?
4.1.d.(1) | Lawsuits, Bankruptcy, or Arbitrations Involvement in past 5 Years? If yes is the explanation acceptable?
4.1.d.(2) | Judgments, Claims, Arbitrations, Lawsuits Pending? If yes is the explanation acceptable?
4.1.e. Was the Evidence of Insurance acceptable?
Has company failed to complete an awarded contract in the past 5 years? If yes, is the explanation
4.1.f.(1) | acceptable?
4.1f.(2) | Does company have any civil judgments/criminal history? If yes, is the explanation acceptable?
Has company been debarred, disqualified, or suspended by any government agency? If yes, is the
4.1.1.(3) | explanation acceptable?
Has company been issued a US Army Corps of Engineers Cease and Desist Order? If yes, is the
4.1.1.(4) | explanation acceptable?
5. Signature Form
5.a. Signed/Dated
5.b. Notary Certification
Points | Points
4.2. GENERAL REQUIREMENTS (Must have a minimum of 40 points to proceed to Section 3.) Available| Rec'd
4.2.a Company History 5
4.2.b Workload and Staffing 20
4.2.c Quality Control/Administration 5
4.2d Financials - Listed/Attached 5
4.2.e Liquidated Damages/Claims 10
4.2.f Permit Compliance 5
Subtotal 50
4.3. PROJECT INFORMATION
4.3.a.(1) | Similar Project #1 10
4.3.a.(2) | Similar Project #2 10
4.3.a.(3) | Similar Project #3 10
4.3.a.(4) | Similar Project #4 10
4.3.a.(5) | Similar Project #5 10
Subtotal| 50
TOTAL POINTS (Must have a minimum of 70 points to pre-qualify) | 100
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